NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 5/30/2007

Control 0641-04-015
Project STP 2007(618)HES
Highway FM 1567

County HOPKINS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: STP 2007 (618)HES CONTROL: 0641-04-015
COUNTY: HOPKINS
LETTING: 06/07/2007
REFERENCE NO: 0529

PROPOSAL ADDENDUMS
PROPOSAL COVER
X BID INSERTS (SH. NO.: 3-8
X GENERAL NOTES (SH. NO.: C & D

SPEC LIST (SH. NO.:
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: SEE CHANGES BELOW

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID INSERTS: SHEET 3-8 - REVISED QUANTITY OF ITEM 450-2069 FROM 300 LF
TO 358 LF.

GENERAL NOTES: SHEETS C & D - REVISED THE LAST GENERAL NOTE OF ITEM 251.
PLAN SHEETS: SHEET 2 - INDEX REVISED TO INCLUDE SHEETS 51 AND 52
SHEETS 5, 9, AND 12 - REVISED DUE TO ABOVE CHANGES

SHEETS 51 AND 52 - ADDED

1-1



PROJECT STP 2007(618)HES
COUNTY HOPKINS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 |2002 (001 |PREPARING ROW STA 565.380 1
DOLLARS
and CENTS
100 |2003 [001 |PREPARING ROW(TREE)(5" TO 12" DIA) EA 15.000 2
DOLLARS
and CENTS
100 |2004 [001 |PREPARING ROW(TREE)(12" TO 24" DIA) EA 7.000 3
DOLLARS
and CENTS
104 {2017 REMOVING CONC (DRIVEWAY S) SY 117.000 4
DOLLARS
and CENTS
104 |2022 REMOVING CONC (CURB AND GUTTER) LF 175.000 5
DOLLARS
and CENTS
110  [2001 EXCAVATION (ROADWAY) cY 512.000 6
DOLLARS
and CENTS
112 [2001 SUBGRADE WIDENING (ORD COMP) STA 553.290 7
DOLLARS
and CENTS
134 (2002 BACKFILL (TY B) STA 553.290 8
DOLLARS
and CENTS
164 (2021 CELL FBR MLCH SY 150,768.000 9
SEED(PERM)(RURAL)(SANDY)
DOLLARS
and CENTS
164 (2029 CELL FBR MLCH SEED(TEMP)(WARM) SY 75,384.000 10
DOLLARS
and CENTS




PROJECT STP 2007(618)HES
COUNTY HOPKINS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
164 (2031 CELL FBR MLCH SEED(TEMP)(COOL) SY 75,384.000 1
DOLLARS
and CENTS
168 |2001 VEGETATIVE WATERING MG 2,537.000 12
DOLLARS
and CENTS
247 |2140 |020 |FL BS(RDWY DEL) (TY EGR4) TON | 24,408.000 13
DOLLARS
and CENTS
251 2066 REWORK BS MATL (TY D)(9")(ORD COMP) SY 124,407.000 14
DOLLARS
and CENTS
275 2001 CEMENT TON 1,620.000 15
DOLLARS
and CENTS
275 2003 CEMENT TREAT (NEW BASE) (6") sY 5,979.000 16
DOLLARS
and CENTS
275 2056 CEM TRT (MX EXST MTL & NW BS)(10.5") SY 148,957.000 17
DOLLARS
and CENTS
310 |2008 PRIME COAT & BLOTTER (MC-30) GAL | 23,650.000 18
DOLLARS
and CENTS
316 |2006 ASPH (AC-20-5TR) GAL | 67,797.000 19
DOLLARS
and CENTS
316 2025 ASPH (CRS-2P OR CRS-1P) GAL | 78837.000 20
DOLLARS
and CENTS
316 |2074 AGGR(TY-B GR-3 SAC-A) cY 1,576.000 21
DOLLARS
and CENTS




PROJECT STP 2007(618)HES

COUNTY HOPKINS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
316 (2123 AGGR(TY-PB GR-3 SAC-A) cY 1,576.000 22
DOLLARS
and CENTS
430 |2007 CL C CONC FOR EXT STRU(CULV)(6'X 6') LF 9.000 23
DOLLARS
and CENTS
430 2009 CL C CONC FOR EXT STRU(CULV)(6'X 3) LF 5.000 24
DOLLARS
and CENTS
430 |2017 CL C CONC FOR EXT STRU (CULV)(6'X 5') LF 9.000 25
DOLLARS
and CENTS
430 2090 CL C CONC FOR EXT STR (CULV)(3- 6'X6') LF 7.000 26
DOLLARS
and CENTS
450 |2069 RAIL (TY T101 RAC-R) LF 358.000 27
DOLLARS
and CENTS
452 |2002 REMOV RAIL (METAL ELEMENTS) LF 250.000 28
DOLLARS
and CENTS
464 2003 RC PIPE (CL 111)(18 IN) LF 36.000 29
DOLLARS
and CENTS
464 |2005 RC PIPE (CL 111)(24 IN) LF 30.000 30
DOLLARS
and CENTS
464 2007 RC PIPE (CL 111)(30 IN) LF 36.000 31
DOLLARS
and CENTS
466 |2006 WINGWALL (SW-0)(HW=4 FT) EA 2.000 32
DOLLARS
and CENTS




PROJECT STP 2007(618)HES
COUNTY HOPKINS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
466 |2008 WINGWALL (SW-0)(HW=6 FT) EA 1.000 33
DOLLARS
and CENTS
466 2009 WINGWALL (SW-0)(HW=7 FT) EA 1.000 34
DOLLARS
and CENTS
466 |2023 WINGWALL (FW-0)(HW=7 FT) EA 2.000 35
DOLLARS
and CENTS
467 |2527 SET (TY 1)(S=5')HW=4'(4:1)(C)(RETROFIT) EA 2.000 36
DOLLARS
and CENTS
467 (2528 SET (TY 1)(S=5')HW=6' (4:1)(C)(RETROFIT) EA 2.000 37
DOLLARS
and CENTS
467 |2529 SET (TY 1)(S=6')HW=4' (4:1)(C)(RETROFIT) EA 2.000 38
DOLLARS
and CENTS
467 2530 SET (TY 1)(S=7')HW=5' (4:1)(C)(RETROFIT) EA 2.000 39
DOLLARS
and CENTS
496 |2007 REMOV STR (PIPE) LF 20.000 40
DOLLARS
and CENTS
500 (2001 |002 |MOBILIZATION LS 1.000 41
DOLLARS
and CENTS
502 |2001 |022 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 17.000 42
DLING
DOLLARS
and CENTS




PROJECT STP 2007(618)HES

COUNTY HOPKINS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
506 |2001 |007 |ROCK FILTER DAMS (INSTALL) (TY 1) LF 360.000 43
DOLLARS
and CENTS
506 |2009 |007 |ROCK FILTER DAMS (REMOVE) LF 360.000 44
DOLLARS
and CENTS
506 |2024 |007 |BACKHOE WORK (EROSION & SEDM CONT) | HR 20.500 45
DOLLARS
and CENTS
506 |2034 |007 |TEMPORARY SEDIMENT CONTROL FENCE | LF 5,190.000 46
DOLLARS
and CENTS
530 2010 DRIVEWAY S (CONC) SY 68.000 47
DOLLARS
and CENTS
540 2001 MTL W-BEAM GD FEN (TIM POST) LF 639.000 48
DOLLARS
and CENTS
540 |2011 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 12.000 49
DOLLARS
and CENTS
540 2013 MTL BEAM GD FEN TRANS (T101) EA 12.000 50
DOLLARS
and CENTS
542 |2001 REMOVING METAL BEAM GUARD FENCE LF 1,508.000 51
DOLLARS
and CENTS
542 |2002 REMOVING TERMINAL ANCHOR SECTION EA 12.000 52
DOLLARS
and CENTS
544 |2001 GUARDRAIL END TREATMENT (INSTALL) EA 16.000 53
DOLLARS
and CENTS




PROJECT STP 2007(618)HES

COUNTY HOPKINS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
544 (2002 GUARDRAIL END TREATMENT (MOVE & EA 4,000 54
RESET)
DOLLARS
and CENTS
560 [2011 [001 |MAILBOX INSTALL-S(TWG-POST)TY 2FND | EA 76.000 55
DOLLARS
and CENTS
560 [2013 [001 |MAILBOX INSTALL-D (TWG-POST)TY 2FND | EA 2.000 56
DOLLARS
and CENTS
644 [2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) | EA 35.000 57
DOLLARS
and CENTS
644 |2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) | EA 44.000 58
DOLLARS
and CENTS
644 [2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U) | EA 9.000 59
DOLLARS
and CENTS
644 [2027 INS SM RD SN SUP&AM TY S80(1) SA(U) EA 9.000 60
DOLLARS
and CENTS
644 [2053 INS SM RD SN SUP&AM TY TWT(1) WA(P) EA 56.000 61
DOLLARS
and CENTS
644 [2060 REMOVE SM RD SN SUP & AM EA 152.000 62
DOLLARS
and CENTS
658 [2253 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF3(BI) EA 66.000 63
DOLLARS
and CENTS




PROJECT STP 2007(618)HES
COUNTY HOPKINS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
658 [2261 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 12.000 64
DOLLARS
and CENTS
658 (2319 INSTL OM ASSM (OM-2Z)(RCR)WP EA 78.000 65
DOLLARS
and CENTS
662 [2029 WK ZN PAV MRK NON-REMOV (W)36"(YLD EA 20.000 66
TRI)
DOLLARS
and CENTS
662 [2030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) | LF 8,800.000 67
DOLLARS
and CENTS
662 [2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 71,539.000 68
DOLLARS
and CENTS
662 |[2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 4,241.000 69
DOLLARS
and CENTS
666 [2102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) | EA 20.000 70
DOLLARS
and CENTS
672 [2012 REFL PAV MRKRTY I-C EA 54.000 71
DOLLARS
and CENTS
672 [2015 REFL PAV MRKR TY 1I-A-A EA 1,333.000 72
DOLLARS
and CENTS
6110 (2010 [008 |REF PAV MRK TY | (W)(4")(SLD)(100 MIL) LF 113,066.000 73
DOLLARS
and CENTS




PROJECT STP 2007(618)HES
COUNTY HOPKINS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
6110 |2036 |008 |REF PAV MRK TY I (W)(8")(SLD)(100 MIL) LF 350.000 74
DOLLARS
and CENTS
6110 |2054 |008 |REF PAV MRK TY I (Y)(4")(BRK)(100 MIL) LF 8,800.000 75
DOLLARS
and CENTS
6110 |2057 |008 |REF PAV MRK TY I (Y)(4")(SLD)(100 MIL) LF 71,539.000 76
DOLLARS
and CENTS
6110 |2078 |008 |REF PAV MRK TY I (Y)(24")(SLD)(100 MIL) LF 213.000 77
DOLLARS
and CENTS




Project Number: STP 2007(618)HES Sheet:
County: HOPKINS Control: 0641-04-015, etc.
Highway: FM 1567

GENERAL NOTES:

Perform routine maintenance of the roadway within the limits of the project for the duration of
the project. Keep an adequate amount of roadway material on hand to perform routine
maintenance in a satisfactory manner. In the event of an emergency, be capable of responding
with adequate personnel and equipment within 30 minutes. This work will not be paid for
directly, but will be considered subsidiary to the various bid items.

Designate a responsible person (CRP) for receiving and resolving damage claims from the
public. This person must be available to receive calls during normal business hours, Monday
through Saturday, during the course of this project. Prior to beginning work, furnish this
person’s name, mailing address, and a telephone number to be made available to persons who
contact the Department with claims.

Subgrade soil that is determined to be unstable for reasons other than excess moisture will be
declared “waste”. Undercut for a minimum depth of 1 foot and a maximum depth as determined.
Replace with approved material having a Linear Bar Shrinkage of 2.5 to 9.0. Undercut and
replace the first 2 feet of unsuitable material at no additional cost. Any required undercutting
and replacement greater than 2 feet will be paid for according to Article 4.2, “Changes in the
Work™.

Secure a location off of the right of way for storing equipment overnight and for temporary
stockpiling of seal coat aggregate and other roadway materials.

Mow the entire right of way within the project limits at the completion of the project and prior to
final acceptance. Additional mowing will be required at intersections and driveways where
vegetation interferes with sight distance. The cutter height will be specified. This work will be
subsidiary to the various bid items.

ITEM 4: SCOPE OF WORK

Preserve the integrity of all right of way monuments within project limits. Replace, at no
additional cost, right of way monuments damaged or destroyed during construction using the
services of a Registered Professional Land Surveyor (RPLS).

ITEM 7: LEGAL RELATIONS AND RESPONSIBILITIES

Comply with all conditions presented in the environmental document and associated permits for
this project. Copies of the environmental document and associated permits are available at the
TxDOT Sulphur Springs Area Office for review.

Concrete truck drivers are required to wash out only in designated areas specifically constructed

for eliminating run-off. Dispose of materials in accordance with federal, state, and local
requirements.

General Notes Sheet: A



Project Number: STP 2007(618)HES Sheet:
County: HOPKINS Control: 0641-04-015, etc.

Highway: FM 1567

ITEM 8: PROSECUTION AND PROGRESS

Days will be charged according to a Five-Day Workweek as defined in Item 8.3.A.1.

ITEM 100: PREPARING RIGHT OF WAY

This work includes the remove trees as shown in the plans. Trim and remove all underbrush less
than 6 inches in diameter to the right of way line. Trim tree branches overhanging the

right of way to produce an 18 feet clear area within the right of way.

ITEM 104: REMOVING CONCRETE

Do not use blasting to remove concrete.

When concrete driveways that are to be removed contain curb, the removal of the curb will be
considered subsidiary to the removal of the concrete driveway.

ITEM 110: EXCAVATION

Use ordinary compaction according to Article 132.3.D for compaction of the subgrade at county
road intersections.

ITEM 112: SUBGRADE WIDENING

Use ordinary compaction according to Article 132.3.D, “Compaction Methods”.
Construction of mailbox turnout subgrade will be considered subsidiary to Item 112, Subgrade
Widening.

ITEM 134: BACKFILLING PAVEMENT EDGES

Perform shouldering up at all intersecting roadways and driveways in compliance with and
subsidiary to Item 134, Backfilling Pavement Edges.

Intermediate backfilling as called for on the Traffic Control Plan will not be paid for directly, but
will be subsidiary to Item 112, Subgrade Widening. Final backfilling to the finished HMAC
surface will be paid for directly under Backfilling Pavement Edges.

ITEM 162 & 164: SODDING & SEEDING FOR EROSION CONTROL

Seed all disturbed areas within the project limits or as directed. Apply cellulose fiber mulch at a
rate of 3000 pounds (dry weight) per acre.

General Notes Sheet: B



Project Number: STP 2007(618)HES Sheet:
County: HOPKINS Control: 0641-04-015, etc.
Highway: FM 1567

In lieu of the quantity of Bermuda grass seed called for under 164.2.A, use a rate of 30 pounds of
pure live Bermuda grass seed, in addition to the other seed called for under this Item, per acre for
the permanent seeding.

Apply one ton per acre of agricultural lime to all permanent seeding areas at least one week prior
to seeding. Water the areas where lime is applied to a depth of 0.25 inches after applying lime.
Work performed, materials furnished, equipment, labor, tools and incidentals required to apply
and water lime will not be paid for directly, but will be considered subsidiary to Item 164.

ITEM 168: VEGETATIVE WATERING

Water the seeding at a minimum of 0.25 inches per week for a minimum duration of 6 weeks.
The watering schedule may be adjusted in the event of excessive or inadequate rainfall. Failure
to comply with the watering schedule for temporary or permanent seeding, may result in the
halting of work on the project until watering is back on schedule and that schedule can be
maintained. Working days will be charged for each day (Monday - Friday) that is out of
compliance. Watering responsibilities will be released when seventy percent perennial
vegetative coverage is achieved according to Item 506.

ITEM 247: FLEXIBLE BASE

Flexible base material will be provided by TxDOT at two locations, the Sulphur Springs Area
Office maintenance yard and at the junction of IH 30 and FM 275. Approximately 7,500 cu. yd.
of material is available at the Sulphur Springs maintenance yard. Use this material first then get
the remainder from the stockpile at the junction of IH 30 and FM 275. The Contractor is
responsible for loading, hauling, and placing the material at locations shown on the plans.
Gradation requirements are waived for this material. Remove or break up any clumps larger than
2 inches prior to incorporating this material into the existing base.

ITEM 251: REWORKING BASE COURSES

Reconstruct roadway superelevation. Verify and document the existing superelevation rates
prior to reclaiming the old roadway. Develop proposed roadway superelevation based on the
existing superelevation. Ensure proper drainage in transition sections. Submit both the existing
and proposed superelevation for approval prior to beginning reconstruction.

Use a pulverizing mixer (reclaimer) for the initial mixing of the existing pavement. Do not
scarify the pavement prior to reclaiming. Use machinery and adjust the speed of operation to
pulverize the existing pavement to a maximum 2 inch particle size on the first pass.

In addition to visual inspection for acceptance prior to placing any surface course, Measure
roadway profile smoothness by the use of a high speed or lightweight inertial profiler that is
certified by the Texas Transportation Institute. Acceptance will be based on no 0.10 mile section
having an average IRI greater than 95 inches per mile, and no individual wheelpath IRI greater

General Notes Sheet: C



Project Number: STP 2007(618)HES Sheet:
County: HOPKINS Control: 0641-04-015, etc.
Highway: FM 1567

than 105. The profile measurements will be taken prior to the application of a seal coat and at
completion of each major phase of a project, or as approved by the engineer. Any roadway
section that fails to meet these requirements will be corrected at the expense of the Contractor.

ITEM 310: PRIME COAT

Allow the prime to penetrate the base course. If approved, after a minimum of 4 hours, the
excess may be absorbed by the application of a light coat of clean field sand. A minimum of 24
hours curing is required before application of a surface treatment. Furnish flaggers and signs, as
necessary, to direct and keep traffic off the prime coat until it has penetrated the base course. Do
not apply asphalt later 1:00 P.M. unless otherwise approved.

ITEM 316: SURFACE TREATMENTS
Do not apply asphalt later than 1 hour before sunset unless otherwise approved.

Use CRS-1P emulsion when normal daytime temperatures are consistently between 40 degrees
Fahrenheit and 70 degrees Fahrenheit, and freezing is not anticipated. Use CRS-2P emulsion
when daytime temperatures are consistently above 70 degrees Fahrenheit in the spring and 80
degrees Fahrenheit in the fall.

Use a “strap stick” calibrated to measure from the bottom of the tank up to the asphalt level for
asphalt distributor measurements. Equip the distributor with a bubble-level mounted on the
structure of the distributor in such a way as to accurately indicate when the distributor tank is
level.

Apply mineral aggregate immediately following the application of asphalt. Provide a sufficient
number of loaded trucks at the placement site to cover the entire “shot” of asphalt prior to
beginning asphalt placement.

Transport aggregate to the sealing operation in dump trucks with uniform capacity that are
capable of having a full, level load without exceeding legal vehicle gross weights. Trucks will
be measured prior to beginning work. Weight scale tickets for a single load, for each truck, are
required to demonstrate conformity to this requirement.

Assign a patching crew following the aggregate placement and prior to the rolling operation to
repair any trouble spots.

Keep the asphalt temperature gauge clean and locate it on the distributor for convenient reading.

General Notes Sheet: D



Project Number: STP 2007(618)HES Sheet:
County: HOPKINS Control: 0641-04-015, etc.
Highway: FM 1567

Surface treatment data:

ITEM APPLICATION
Prime 1% Course 2" Course
Asphalt Type MC-30 CRS-1P or CRS-2P AC 20 5TR
Asphalt Rate (Gal/SY) 0.15 0.50 0.43
Aggregate Type B PB
Aggregate Grade 3 3
Aggregate Rate (CY/SY) 1:100 1:100

ITEM 427: SURFACE FINISHES FOR CONRETE

Provide a rub surface finish on concrete structure surfaces according to Item 427.4.A.1, Surface
Area l.

ITEM 450: RAILING

Removal of existing headwalls and culvert sections to the lines and grades shown in the plans is
subsidiary to this bid Item.

ITEM 496: REMOVING STRUCTURES

All materials removed under this Item are the property of the Contractor to be disposed of off
state right of way.

Do not use explosives to remove existing structures.
ITEM 502: BARRICADES, SIGNS AND TRAFFIC HANDLING

Provide the name, address, and telephone numbers of the CRP, in writing, prior to beginning
work on this Item. This information will be given to local law enforcement officials. The CRP
must:

Have an address and telephone number in the vicinity of the project, as approved.
Be able to respond within thirty minutes at all times.

Be accessible by cell phone and pager.

Have the authority to obtain materials, mobilize crews and equipment and direct the
work as may be necessary to immediately remedy any problems.

Awnh e

Do not begin Item 502 - Barricades, Signs and Traffic Handling on the roadway until both of the
following conditions are met:

1. The work schedule is approved, and

General Notes Sheet: E



Project Number: STP 2007(618)HES Sheet:
County: HOPKINS Control: 0641-04-015, etc.
Highway: FM 1567

2. No more than 5 workdays will pass between the beginning of Item 502 and the actual
commencement of the roadway work bid items.

Place project limit signing according to the BC standard sheets and the Traffic Control Plan Paris
District standard sheet.

Provide and use flaggers and a pilot car according to Item 510 One-Way Traffic Control during
surface treatment operations and for one-lane traffic conditions where limited sight distance
exists unless directed otherwise. The maximum allowable cycle duration is 10 minutes.

Use vertical panels with portable bases.

Review traffic control details described on TCP (7-1)-98. This sheet includes provisions for
certain signs to be installed, which are to remain in place until standard pavement markings are
in place. These signs are in addition to the signs and barricades that may be required on the
Barricade and Construction Standards. Place “PASS WITH CARE” and “DO NOT PASS” signs
at locations specified in the striping summary sheets. Do not locate these signs using the existing
pavement markings.

Schedule a meeting with the Project Inspector and Construction Engineer 1 week in advance of
any major traffic switch to discuss proper sequencing.

All work and equipment required by these general notes, except as provided for by Item 502, will
not be paid for directly, but will be subsidiary to Item 502 unless otherwise shown on the plans.

ITEM 506: TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMETAL
CONTROLS

Appoint a competent person to oversee the proper implementation and maintenance of the Storm
Water Pollution Prevention measures. Submit a plan and sequence of work detailing the
installation and maintenance of the pollution control devices.

Submit a sequencing plan for SW3P work as it relates to the construction sequence of work.
This plan will provide for both temporary and permanent control measures to prevent erosion,
sedimentation and water pollution.

No work will begin on this project until the sequencing plan for SW3P work is approved.

Limit the amount of disturbed area to the area(s) shown on the plans or as directed. If soil
erosion and sedimentation resulting from the disturbed areas can not be effectively controlled,
either the amount of disturbed area will be limited to that which can be controlled or all work
will be suspended, but time charges continue, until effective control of soil erosion and
sedimentation is demonstrated in the disturbed areas.

General Notes Sheet: F



Project Number: STP 2007(618)HES Sheet:
County: HOPKINS Control: 0641-04-015, etc.
Highway: FM 1567

Should the erosion control measures fail to function properly, act immediately to bring the
erosion and sedimentation under control by maintaining existing controls or by providing
additional controls, as directed.

Perform maintenance on all SW3P devices and measures, as needed or as directed, within 7 days
of notification. Failure to comply will result in all work and future payment for all work being
suspended (but time charges will continue) until corrective action is taken or additional devices
and measures are implemented.

Alter the placement of erosion control devices, as deemed necessary, to meet the intent of the
storm water pollution prevention program.

Sediment control fences will remain the property of the Contractor upon completion of the
project. The final estimate will not be released until all SW3P devices have been properly
removed and disposed of.

If directed, material used to construct rock filter dams may be used to protect culvert inlets.
Place material at the inlets so that it protects against channel erosion without interfering with the
proper operation of the culvert. This work will not be paid for directly, but will be considered
subsidiary to Item 506-2009 Rock Filter Dams (Removal).

ITEM 530: INTERSECTIONS, DRIVEWAYS, AND TURNOUTS

Communicate and coordinate the removal and replacement of driveways with the affected
property owners. Construct concrete driveways in half sections to provide for public access
unless otherwise approved. Use Class “C” concrete for all concrete driveways. Driveways may
be opened to traffic when the concrete has attained a compressive strength of 2000 psi.

Use excavated material from county road intersections or material from other predetermined
locations within the right of way to construct mailbox turnout subgrade.

ITEM 560: MAILBOX ASSEMBLIES

Keep mailboxes in a position accessible to the carrier’s vehicle along the travel way or when
possible, place mailboxes where mail carriers can get out of the travel lanes for mail delivery.
Place mailboxes nearby at a location accessible to the carrier’s vehicle when grading operations
necessitate the moving of mailboxes. Return mailboxes to a position accessible to the carrier’s
vehicle along the travel way when grading operations are not in progress. During temporary
relocation, mount using an approved device listed under Temporary Mailboxes in the
“Compliant Work Zone Traffic Control Devices List” that is in effect on the date of letting. This
list can be accessed at: http://www.dot.state.tx.us/trf/ctrldvcs/trftepsl.htm

Use concrete footings as directed for mailbox installation.

General Notes Sheet: G
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Project Number: STP 2007(618)HES Sheet:
County: HOPKINS Control: 0641-04-015, etc.

Highway: FM 1567

ITEM 644: SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES

Use non-reinforced concrete for all sign foundations. Determine the correct hardware and
material lengths for sign assemblies to comply with the appropriate standards.

Stake all sign foundation locations in the field prior to drilling holes for foundations. Allow a
minimum of 48 hours after staking sign foundation locations for inspection and approval of
locations.

Affix a sign identification decal to the back of all signs. Place decals as near to the sign edge
which is farthest from the roadway as practical, and as low on the back of the sign or sign panel
as possible. Perform this work according to Item 643, “Sign Identification Decals”.

Prior to construction operations which would interfere with existing signs, temporarily relocate
sign assemblies near the right of way line. Concrete foundations are not required; mount signs
using a drivable base. Existing supports and hardware may by used for this temporary
relocation. This work will be subsidiary to this Item.

Use a Southern Plains Slip Base mount or other equivalent slip base casting with two clamping
pins. See Assembly Procedure Support note 7 on standard sheet SMD (SLIP-1)-02 for bolt
torque requirements.

Remove vegetation that interferes with proper sighting of signs. This work will be subsidiary to
Item 100 “Preparing Right of Way”.

Before removal of reference markers, place offset stakes in a manner that will allow for the
placement of the new sign at the same exact station as the original sign.

All existing sign faces, stubs, posts, and connecting hardware have been deemed salvageable and
will be transported to the TXDOT Hopkins County Maintenance yard after permanent new sign
assemblies are installed unless directed otherwise. Remaining items will be disposed of off state
right of way. This work will be subsidiary to this bid Item.

Work under this Item does not include moving or replacing County road signs.
ITEM 658: DELINEATOR AND OBJECT MARKER ASSEMBLIES
Delineator and object marker assemblies including posts, reflectors, wedges, and sockets will be

provided. Provide concrete, equipment, tools, and labor to install these as shown in ground
mount details for wedge anchor plastic system on the D & OM (1)-04 standard.
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ITEM 662: WORK ZONE PAVEMENT MARKINGS

Use Type Il paint and beads for non-removable work zone pavement markings.

ITEM 666: REFLECTORIZED PAVEMENT MARKINGS

Place pavement markings according to the 2006 Texas Manual on Uniform Traffic Control
Devices.

Use a pilot line or other approved method to mark the lateral location of pavement markings and
obtain approval before applying any pavement markings. This work will be subsidiary to Item
6110.

ITEM 677: ELEMINATING EXISTING PAVEMENT MARKINGS AND MARKERS

Equipment utilizing special milling flails is not permitted unless otherwise approved. All
elimination will be by sandblasting unless approved in writing.

ITEM 5010: TRANSPORTABLE CELLULAR TELEPHONES

Provide one properly working Cellular Phone with voice mail service from a pre-approved
provider. Set-up and maintain this equipment during the period of this contract. Service will
include a minimum of 1000 minutes per month. This item will subsidiary to Item 500.

ITEM 6110: REFLECTORIZED PAVEMENT MARKINGS WITH
RETROREFLECTIVE REQUIREMENTS

Place pavement markings according to the 2006 Texas Manual on Uniform Traffic Control
Devices. Immediately prior to the placement of permanent pavement markings, remove all Type
Y-2 tabs within the limits to be striped. This work will be subsidiary to this Item.

Reestablish and verify No Passing Zones prior to striping operations.
Use a pilot line or other approved method to mark the lateral location of pavement markings and
obtain approval before applying any pavement markings. Alternative methods must be able to

constantly place pavement markings as shown in the plans. This work will be subsidiary to Item
6110.
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